Request for Quotation (RFQ) 
For: Development of Proposal Management System (PrMS)
Issued by: Child in Need Institute (CINI) 
Date of Issue: 12th August 2025 1. 
IntroductionChild in Need Institute (CINI) invites quotations from qualified software development firms/agencies to design, develop, test, and deploy a web-based, screen-responsive Proposal Management System (PrMS). The system will manage end-to-end project proposal workflows, integrate AI features, and offer real-time tracking and notification capabilities. 2. Scope of WorkThe selected vendor will be responsible for delivering the following: A. System Deliverables
· Submission of final Software Requirement Specification (SRS) document.
· Design and development of a screen-responsive, browser-based platform (not a mobile app).
· Integration of an AI-Powered Summary Generator using ChatGPT/OpenAI APIs (100 document summaries/month).
· Integration with WhatsApp and email notification system (Google Workspace SMTP).
· Integration with CINI&apos;s internal systems where relevant.
· Versioning System that stores both the original document and AI-generated summary.
· Metadata Capture for uploaded files (upload date, uploader name, file type, links).
· Development of a dashboard with filters and visual representation of:
1. Proposal status
2. Stage-wise breakdown
3. Pending actions by user/role
· Auto-alerts for approvals, rejections, returns, and submissions via email and WhatsApp.
· Admin Panel for role/user management, configurable by Admin, linked with CINI&apos;s Employee Master.
· Final handover of full application code and documentation to CINI.
B. Key Functional Modules
· Proposal submission interface (with file/link upload)
· Workflow tracking by status (New, Designing, Preparation, Endorsement, Finalization, Approved)
· Role-based access (User Type 1 (Initiator), User Type 2, User Type 3, User Type 4, User Type 5, User Type 6, User Type 7 (Admin))
· Dashboard with downloadable logs
· Logs for version changes and actions by user
3. TimelineThe total duration for development, testing, and final deployment shall not exceed 8 weeks from the date of award.

